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02 SITEWORK & DEMOLITION
02-41-19.00 Selective Demolition 695
02 SITEWORK & DEMOLITION 695
03 CONCRETE
03-05-13.00 Basic Concrete Materials 572
03-11-13.00 Structural Cast-In-Place Concrete Forming 545
03-15-05.00 Concrete Forming Accessories 54
03-21-05.00 Reinforcing Steel Accessories 26
03-22-00.00 Fabric And Grid Reinforcing 460
03-30-00.00 Cast-In-Place Concrete 11,155
03-31-05.00 Normal Weight Structural Concrete 1,339
03-35-29.00 Tooled Concrete Finishing 1,013
03-35-43.00 Polished Concrete Finishing 3,150
03-39-00.00 Concrete Curing 124
03 CONCRETE 18,436
127.17 Labor hours
13.26 Equipment hours
06 WOOD & PLASTICS
06-05-00.00 Common Work Results For Wood, Plastics, And Composites 825
06-05-23.00 Wood, Plastic, And Composite Fastenings 2,493
06-11-00.00 Wood Framing 24,733
06-16-36.00 Wood Panel Product Sheathing 3,003
06-17-53.00 Shop-Fabricated Wood Trusses 2,168
06-18-00.00 Glued-Laminated Construction 4,661
06-22-13.00 Standard Pattern Wood Trim 2,389
06-26-00.00 Board Paneling 5,872
06 WOOD & PLASTICS 46,145
243.072 Labor hours
2.54 Equipment hours
07 THERMAL PROTECTION
07-16-00.00 Cementitious And Reactive Waterproofing 800
07-21-13.00 Board Insulation 1,580
07-21-26.00 Blown Insulation 1,759
07-21-29.00 Sprayed Insulation 3,948
07-26-00.00 Vapor Retarders 1,280
07-31-00.00 Shingles And Shakes 1,016
07-42-13.00 Metal Wall Panels 6,506
07-46-00.00 Siding 12,598
07-71-43.00 Drip Edge 340
07 THERMAL PROTECTION 29,827
124.19 Labor hours
9.812 Equipment hours
08 DOORS & WINDOWS
08-05-00.00 Common Work Results For Openings 23,221
08 DOORS & WINDOWS 23,221
1.00 Labor hours
09 FINISHES
09-05-05.00 Selective Finishes Demolition 5,928
09-29-00.00 Gypsum Board 4,078
09-91-13.00 Exterior Painting 1,835
09-91-23.00 Interior Painting 5,350
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09 FINISHES 17,191
152.864 Labor hours
22 PLUMBING
22-05-00.00 Common Work Results For Plumbing 7,759
22 PLUMBING 7,759
3.133 Labor hours
23 HVAC
23-05-00.00 Common Work Results For HYAC 14,386
23 HVAC 14,386
26 ELECTRICAL
26-05-00.00 Common Work Results For Electrical 7,992
26 ELECTRICAL 7,992
31 EARTHWORK
31-05-00.00 Common Work Results For Earthwork 1,444
31-22-00.00 Grading 129
31-23-16.00 Excavation 901
31-23-23.00 Fill 577
31 EARTHWORK 3,050

19.221 Labor hours
12.153 Equipment hours

32 EXTERIOR IMPROVEMENTS

32-91-19.00 Landscape Grading 345
32-92-00.00 Turf And Grasses 172
32 EXTERIOR IMPROVEMENTS 517

5.94 Labor hours
2.79 Equipment hours
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Description
Labor
Material
Subcontract
Equipment
Other

rime Contractor's G.C.'s

Prime Contractor's Fee

sign/Trade Contingency

Bonds and Insurance

Total

Amount
42,822
50,693
74,027

1,677

169,219

20,306

20,306

5,686

5,686

29,282

29,282

1,242

1,242

Totals

169,219

189,525

195,211

224,493

225,735

225,735

Estimate Totals

Rate

#HHEH %

3.000 %

#HHEH %

0.550 %
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